

TVRWRF SKIMMING EQUIPMENT REPLACEMENT PROJECT

Evaluation Summary

Item	Description	Genesis Construction \$344,250	JR Filanc \$149,500	Pacific Hydrotech \$160,500	SCW Contracting \$326,750	SS Mechanical \$103,372
1	Price and Payment Terms	2.10	4.84	4.51	2.21	7.00
2	Exceptions	1.00	1.00	1.00	1.00	1.00
3	Scum Trough Work History	0.30	0.50	0.40	0.20	1.00
4	Lead-time to Complete Project	0.70	0.70	0.75	0.75	0.90
	Total Score	4.10	7.04	6.66	4.16	9.90